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1. CONTRACT/PURCH. ORDER/ 2. DELIVERY ORDER/ CALL NO.  |3. DATE OF ORDER/CALL |4, REQ/ PURCH. REQUEST NO. 5, PRIORITY
AGREEMENT NO.
MN68936-89-D-0030- 0001 2001 May31 NB0530-1100-AAQK S1
6. ISSUED BY CODE | N60530 7. ADMINISTERED BY CODE | 80513A
COMMANDER DCM SANTA ANA 8. DELIVERY FOB
NAWCWPNS, CODE 220000D 34 CIVIC CENTER PLAZA

PEST
|| OTHER

{See Schedule if other)

9. CONTRACTOR

D.W SMITH

CODE 08YM1

LOCKHEED MARTIN SERVICES INC

4151 N PECOS RD STE 207
LAS VEGAS NV 89115

FACILITY 18. DELIVER TQ FCB POINT BY (Dalc)

11. MARK IF BUSINESS IS

SEE SCHEDULE SMALL
12. DISCOUNT TERMS SMALL
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WOMEN-OWNED

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See ltem 15
14. SHIP TO CODE E 15. PAYMENT WILL BE MADE BY CODE | HQD339
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OF PURCHASE Reference your quote dated | Furnish the {ollowing on terms specificd herein,
ORDER ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER AS IT MAY PREVIOUSLY HAVE BEEN OR 1S NOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
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SECTION B Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES QUANTITY  UNIT UNIT PRICE AMOUNT
0001 $ 8

Quick Bolt Support .

CPAF - Asa participant on the team the Contractor shall develop software to be
used for control of the receiver simulation, communication with the associated
equipment external to the inert warhead section, recording of data during range
testing, reporting of system status to external equipment, and equipment self-
test. As a participant on the team, the Contractor shall previde documentation
of sofiware developed.

PURCHASE REQUEST NUMBER N60530-1100-AA0K
ESTIMATED COST

BASE FEE
SUBTOTAL EST COST + BASE
MAX AWARD FEE
TOTALEST COST + FEE $301,708.00
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000101 $ $
ACRN AA Funding Estimated Cost
CPAF -
Doc. No. NO0O1901WXCLA2R
PURCHASE REQUEST NUMBER N60530-1100-AA0K
ACRN AA Funded Amownt  $69,126.00
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000102 b $
ACRN AB Funding Base and Award Fee
CPAF -

Dac. No. NOOOI901WXCLAZR
PURCHASE REQUEST NUMBER N60530-1100-AA0K
ACRN AB Funded Amount $7,680.00

B0l SEVERABILITY

This Task Order is Non-Severable.

SECTION C Descriptions and Specifications

The work under this Task Order shall be in accordance with the Statement of Work, Attachment (1).
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SECTION E Inspection and Acceptance

CLAUSES INCORPORATED BY FULL TEXT
E-TXT-04 INSPECTION AND ACCEPTANCE (DESTINATION)
Inspection and acceptance of the supplies or services to be furnished hereunder shall be made at destination by the
receiving activity,
SECTION F Delivertes or Performance
CLAUSES INCORPORATED BY FULL TEXT
F-TXT-01 CONTRACT PERIOD OF PERFORMANCE (SPECIFIC DATES)

Task Order period of performance is from Task Order Award through 28 February 2003,
SECTION G Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 1711319 I7JS 253 AA242 0 068342 2D 008060 A21850009990
AMOUNT: $65,120.00

FUNDING JOB ORDER NO QUANTITY
ACRN: AA  CATHHGSDQBO1 (Exp.30 Sep 01 )

AMOUNT:

ARB: 1711319 J7IS 253 AA242 0 06842 2D 00806Q A21850009990
AMOUNT: $7,680.00

FUNDING JOB ORDER NO QUANTITY
ACRN: AA CATHHGBDQBO1 (Exp. 30 Sep 01)

AMOUNT:

SECTION H Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

H-01 SECURITY CLASSIFICATION

‘The performance of this Task Order may involve information up to the Security Ciassiﬁcation of Secret.

All classified matter shall be handled in accordance with the Basic Contract, the Contract Security Classification
Specification — DD254 attached to the Basic Contract and Attachment (1), Statement of Work.
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H-TXT-02 DESIGNATION OF CONTRACTING OFFICER'S REPRESENTATIVE

(a) The Contracting Officer has designated:

NAME: Rosie Vorwerk

CODE: 535D000D

MAIL ADDRESS: NAVAIRWARCENWPNDIV

I Administration Circle
China Lake, CA 93555-6100

TELEPHONE NO: (760) 939-0260

as the authorized Contracting Officer's Representative (COR) for this contract/order.

(b) The COR is responsible for monitoring the performance and progress, as well as overall technical
management of the orders placed hereunder and should be contacted regarding any questions or problems of a
technical nature. In no event, however, will any understanding or agreement, modification, change order, or other
matter deviating from the terms of the contract between the Contractor and any person other than the Contracting
Officer be effective or binding upon the Government, unless formalized by proper contractual documents executed
by the Contracting Officer prior to the completion of this contract.

(c} When, in the opinion of the Contractor, the COR requests effort outside the scope of the contract, the
Contractor will promptly notify the Contracting Officer in writing. No action will be taken by the Contractor under
such technical instruction until the Contracting Officer has determined if such effort is within the contract scope,
and, if not, has issued a contract change.

H-TXT-03 DESIGNATION OF GOVERNMENT TECHNICAL ASSISTANT
() The Contracting Officer hereby designates the following as Technical Assistant for this contract:
NAME: Rich Fowler
CODE: 47HHOOD
MAIL ADDRESS: NAVAIRWARCENWPNDIV
| Administration Circle
China Lake, CA 93555-6100
TELEPHONE NO.: (760) 939-2045

(b) The above person is responsible for monitoring the technical performance and progress of this contract and
should be contacted regarding questions or problems of a technical nature. In no event, however, will any
understanding or agreement, modification, change order, or other matter deviating from the terms of the contract
between the Contractor and any person other than the Contracting Officer be effective or binding upor the
Government, unless formalized by proper contractual documents executed by the Contracting Officer.

{(c) When, in the opinion of the Contractor, the technical assistant or any other Government representative
requests effort outside the scope of the contract, the Contractor will promptly notify the Contracting Officer in
writing.

(d} On all problems that pertain to contract terms and conditions, the Contractor shall contact the Contracting
Officer, Mary Jacobs, (760) 939-6043.

SECTION I Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.232-20 Limitation Of Cost APR 1984
52.232-22 Limitation Of Funds APR 1984




SECTION I List of Documents, Exhibits and Other Attachments

Section J Table Of Contents

DOCUMENT TYPE DESCRIPTION PAGES

Exhibit _ CDRL 1

Attachment 1 Statement of Work 3

Attachment 2 Integrated Product 1
Baseline

Attachment 3 Award Fee Schedule 1

DATE

MAY-18-2001
MAY-18-2001
MAY-25-2001

MAY-29-2001
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TOP ™ OTHER:

D. SYSTEMITEM E. CONTRACT/FR NO. F. CONTRAGTOR
Quick Bolt Development N68936-99-D-0030 Lockheed Martin
1. DATA ITTEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A001 Program Progress Report Monthly Status Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENGE 6. REQUIRING OFFICE
DI-MGMT-80555 (SEE BLK 16) I SOW Para 4.6.1 NAWCWD
7. GD250 REQ GDIST STATEWENT 1 10. FAEQUENCY 2 DATEOF FiRsT 1. DISTRIBUTION
LT MTHLY 35 DAROQ . COPES
8. APP CODE NIA 1. AS OF DATE 13. DATE OF SUBSEQUENT & ADDRESSEE Final
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N/A 4] EOM+ 10DAYS Rog | Repm
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Atfn: R. Fowler
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Block 4: Submission of this report by electronic mail is
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Block 14: FolwerRA @navair.navy.mil

15. TOTAL-*‘. 0|3 0

G, PREPARLD BY W DATE . APPROVED BY T DATE
Naval Air Warfare Center

Weapons Division 03/27/01 m . ﬂ i / 03/27/01

Chira Lake, CA 93555
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STATEMENT OF WORK FOR QUICK BOLT ACTD SUPPORT
06 APRIL 2001

BACKGROUND: The Quick Bolt Advanced Concept Technical Demonstration (ACTD) is a
program to add network-centric warfare capability to the HARM weapon system. The Anti-
Radiation Missile (ARM) Program Office, NAWCWD Code 47HHOOD, is providing simulation and
test support to the prime contractor, Science and Applied Techniology, Ine., in supporl of Lhis
technology demonstration. A Government-Contractor team will design, develop and test this
hardware and software,

One of the test support assets for the program is a modified HARM Captive Training Missile
(CATM}. The CATM will be modified to add a simulation of the receive component of the Quick
Bolt system. In addition, the CATM will be modified to provide data recording, telemetry, and
interfaces to the other component of the Quick Bolt system. An embedded general-purpose
computer in the inert warhead section of the CATM will be used for control of the receiver
simulation and data recording.

1.0 SBCOPE: As a participant on the team the Contractor shall develop software to be used
for control of the receiver simulation, communication with the associated equipment external
to the inert warhead section, recording of data during range testing, reporting of system status
to external equipment, and equipment self-test, Asa participant on the team, the Contractor
shall provide documentation of software developed.

2.0 APPLICABLE DOCUMENTS
The following documents are applicable in the performance of this SOW.
2.1 Quick Bolt ACTD requirements documents.
2.1.1 Quick Bolt Functional Requirements Document (FRD), dtd. 12/5/00
2.1.2 Development Requirements for HARM CATM-88 Receiver Section
2.2 Most current Quick Bolt Integrated Project Baseline (IPB)

3.0 REQUIREMENTS:

3.1 The Contractor shall develop and test software in support of the Quick Bolt ACTD in
the C and C++ programiming languages. Work will include multi-tasking, real time, PCI
based, embedded application development using a real time Linux operating system in
accordance with Quick Bolt ACTD requirements documents and the most current Quick
Bolt IPB {Appl Docs 2.1.1, 2.1.2 and 2.2}

3.2 The Contractor shall document the developed software. The Contractor shall
document changes and revise and update other HARM and Quick Bolt documents affected
by the software development in accordance with Quick Bolt ACTD requirements documents
and the most current Quick Bolt IPB (Appl Docs 2. 1.1, 2.1.2 and 2.2)

3.3 The Contractor shail provide maintenance of the developed software during
integration and development testing, The Contractor shall modify and document software
corrections and updates identified during software maintenance in accordance with Quick
Bolt ACTD requirements documents and the most current Quick Bolt IPB (Appl Docs 2.1.1,
2.1.2 and 2.9)




STATEMENT OF WORK FOR QUICK BOLT ACTD SUPPORT
06 APRIL 2001

4.0 SPECIAL CONSIDERATIONS
4.1 Government Furnished Items.

4.1.1 Faecilities;: The contractor shall perform tasks in Thompson Laberatory (Building
31433), Anti-Radiation Laboratory (Building 31440) and the F-18 Advanced Weapons
Laboratory (Building 20279). The facilities, workstations, and peripherals will be made
accessible for use in performance of this Task Order.

4.1.2 The Quick Bolt weapon specifications, HARM Weapon system specifications and
drawings for relevant missile, missile sections, launcher, avionics, and software which are
housed in the HARM Weapons system documents library will be made accessible for use
in performance of this Task Order.

4.1.3 Materials; None

4.2 Travel: The contractor will be required to trave! in the performance of this Task
Order. The Government estimates travel to consist of the travel called out in applicable
document 2.2 Most current Quick Bolt Integrated Project Baseline (IPB). The contractor is
expected to adjust resources to comply with the monthly changing, most current Quick
Bolt Integrated Project Baseline (IPB), applicable document 2.2.

Over the life of the task order, the contractor may be required to travel to the
following sites one or more times. Depending on the actual requirement, the Team
traveling will vary mix wise (Government, coniractor).

Estimated travel locations are as follows:
6 trips to Woodland Hills, California
3 trips to San Diego, California

4.3 Security: The performance of this Task Order is classified at the level of Secret.

4.4 Performance Schedule: Tasks associated with the performance of this contract are
scheduled for 21 months from award date. Tasks shall commence and end according to
detivery schedule as stated in the Quick Bolt IPB.

4.5 Technical Coordinator:
The Technical Coordinator for this task order is:

Richard Fowler

Code 47HHOOD

NAWCWD, China Lake, CA
(760) 939-2045
fowlerra@navair.navy.mil




STATEMENT OF WORK FOR QUICK BOLT ACTD SUPPORT
' 06 APRIL 2001

4.6 Deliverables:

4.6.1 Monthly Status Reports: In support of this task order, the contractor shall
deliver a monthly Cost, Schedule and Status Report (C/SSR) in accordance with CDRL
AD01. The Contractor will deliver a monthly status report that includes a summary of
work performed, problems encountered, problems resolved, current schedules and
information, including period and cumulative funds/hours expended. This report will
be provided to the Technical Coordinator no later than 10 working days following the
end of the Contractor's monthly accounting period.
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